FDP Form 10a - Bid Results on Civil Works

3 Forms to Use:
1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines

CIVIL WORKS BID-OUT

Province, Municipality: SANTO DOMINGO, ILOCOS SUR

2nd Quarter, CY 2014

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	I - 14 - 03 - 008	Construction of Community Seed Bank	900,000.00	Parada	GJL Construction and Enterprises	Hilario V. Purugganan Vigan City	898,468.60	Apr. 14, 2014 at 9:00 A.M.	45 WD
2	I - 14 - 05 - 009	Primary line Construction (Electrical Installation)	1,300,000.00	Sived	-	-	1,300,000.00	22-May-14 at 9:00 A.M.	35 WD
3	I - 14 - 05 - 010	Construction of River Flood Control Phase II (Gabion Revetment Wall)	1,297,270.70	Laoingen	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	1,296,173.80	June 10, 2014 at 9:00 A.M.	40 WD
4	I - 14 - 05 - 011	Construction of River Flood Control Phase II (Gabion Revetment Wall)	1,297,270.70	Nambaran	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	1,293,138.76	June 10, 2014 at 9:00 A.M.	40 WD
5	I - 14 - 05 - 012	Construction of River Flood Control Phase II (Gabion Revetment Wall)	643,547.18	Sto. Tomas	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	642,973.50	June 10, 2014 at 9:00 A.M.	20 WD
6	I - 14 - 05 - 013	Construction of River Flood Control Phase II (Gabion Revetment Wall)	643,547.18	Quimmarayan	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	642,973.50	June 10, 2014 at 9:00 A.M.	20 WD
7	I - 14 - 05 - 014	Construction of River Flood Control Phase II (Gabion Revetment Wall)	643,547.18	Nagbettedan	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	642,969.48	June 10, 2014 at 9:00 A.M.	20 WD
8	I - 14 - 05 - 015	Construction of Perimeter Fence of Farmers Productivity Center Phase II	1,200,679.36	Parada	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	1,199,736.16	June 13, 2014 at 9:00 A.M.	38 WD
9	I - 14 - 06 - 016	Site Development of Tourism Destination (Construction of Flood Control - Stone Masonry/Seawall)	1,000,000.00	Sived	FIT Construction	Felix Ingan Sto. Domingo, Ilocos Sur	997,875.06	June 24, 2014 at 9:00 A.M.	28 WD
10	I - 14 - 06 - 017	Improvement/Rahebilitation of Economic Enterprise (Slaughterhouse)	1,000,000.00	Parada	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	999,188.49	June 24, 2014 at 9:00 A.M.	50 WD
11	I - 14 - 06 - 018	Construction of River Flood Control (Gabion Revetment Wall)	3,000,000.00	Sto. Tomas	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	2,997,689.91	June 24, 2014 at 9:00 A.M.	84 WD
12	I - 14 - 06 - 019	Improvement of Mayor's Office	204,081.65	Mun. Hall	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	203,868.25	June 24, 2014 at 9:00 A.M.	12 WD
13	I - 14 - 06 - 020	Repair / Improvement of Fence	190,000.00	Public Plaza	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	189,817.78	June 24, 2014 at 9:00 A.M.	12 WD

FDP Form 10b - Bid Results on Goods and Services

Republic of the Philippines

GOODS AND SERVICES BID-OUT

Province, Municipality: SANTO DOMINGO, ILOCOS SUR

2nd Quarter, CY 2014

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
G - 14 - 04 - 004	Procurement of Drugs and Medicines, Medical, Dental, Laboratory Supplies & Equipment for RHU	951,100.00	Stefan's Pharmaceuticals, Drugstore, Distributor and Gen. Merchandise	Dr. Elnora C. Recel Vigan City, Ilocos Sur	944,252.20	Apr. 22, 2014 at 9:00 A.M.
AMP - 14 - 001	Procurement of One (1) Unit Utility Vehicle	1,338,089.49	Toyota Balintawak, Inc.	Karl Von Caraos, Caloocan City	1,209,000.00	May 28, 2014 at 9:00 A.M.
G - 14 - 04 - 006	Procurement of Three (3) Units 2.5HP Split Type Airconditioner inc. Installation	225,000.00	Mike's Department Store	Vigan City, Ilocos Sur	148,680.00	May 06, 2014 at 9:00 A.M.
G - 14 - 05 - 007	Supply and Delivery of Materials for the Repair and Improvement of People's coliseum	148,885.00	Vigan Fortune Lumber and Hardaware	Cirilo G. Lao Vigan City, Ilocos Sur	148,860.00	May 22, 2014 at 9:00 A.M.

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

LUIS T. GONZALES
Chairman

ANTONIO T. TINAYA
Vice Chairman

MAMERTO B. TACBAS
Member

CECILIA G. DE VERA
Member

BRAULET B. SOLIVEN
Member

JEANETTE P. TUBON
Member

FDP Form 10c - Bid Results on Consulting Services

Republic of the Philippines

CONSULTING SERVICES BID-OUT

Province, City or Municipality: SANTO DOMINGO, ILOCOS SUR

2nd Quarter, CY 2014

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		NONE							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this

LUIS T. GONZALES
Chairman

ANTONIO T. TINAYA
Vice Chairman

MAMERTO B. TACBAS
Member

CECILIA G. DE VERA
Member

BRAULET B. SOLIVEN
Member

JEANETTE P. TUBON
Member