FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGIO REGION I - ILOCOS REGION
PROVI ILOCOS SUR
CITY/I SANTO DOMINGO

CALENDAR YEAR: 2023
QUARTER: 2nd Quarter

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	1-23-03-004	Improvement of Cattle Barn at the Demo Farm	300,000.00	Sto. Tomas	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	299,131.56	April 17, 2023	19
	1-23-03-005	Construction of Perimeter Fence at the Demo Farm	600,000.00	Sto. Tomas	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	599,441.65	April 17, 2023	48
	1-23-03-006	Improvement of the Evacuation Center	1,000,000.00	Poblacion	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	999,105.16	April 18, 2023	61
	1-23-04-007	Concreting of Farm to Market Road	1,456,182.64	Sived	FIT Construction	Felix Ingan Sto. Domingo, Ilocos Sur	1,454,182.64	May 9, 2023	33
	1-23-04-008	Improvement of Panpanitpit Bridge	300,000.00	Camestizoan	Jenba Costruction	Jennifer A. Bantolina Caoayan, Ilocos Sur	299,462.42	May 9, 2023	14
	1-23-05-009	Installation of Solar Power Supply at the Municipal Hall	10,000,000.00	Poblacion	Jenba Costruction	Jennifer A. Bantolina Caoayan, Ilocos Sur	9,998,380.89	May 22, 2023	179

	1-23-05-010	Construction of Flood Control Project Phase 2 (Completion)	3,000,000.00	Quimmarayan	FIT Cosntruction	Felix Ingan Sto. Domingo, Ilocos Sur	2,997,239.10	May 22, 2023	99
	1-23-06-011	Concreting of Fam to Market Road	2,308,552.07	Naglaoa-an	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	2,307,278.59	June 21, 2023	46
	1-23-06-012	Rehabilitation/Concreting of Farm to Market Road	3,000,000.00	Paras	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	2,998,004.94	June 21, 2023	59
	1-23-06-013	Concreting of Farm to Market Road	5,000,000.00	Parada	Maple Leaf Engineering and Construction	Nixon B. Pajaro Vigan City, Ilocos Sur	4,997,823.92	June 21, 2023	127
	1-23-06-014	Rehabilitation/Concreting of Farm to Market Road	1,096,652.60	Sta. Cruz	Jenba Costruction	Jennifer A. Bantolina Caoayan, Ilocos Sur	1,095,344.12	June 21, 2023	13
	1-23-06-015	Improvenet of Post-harvest Facility	1,100,873.85	Nanerman	Ramsa Construction and Supply	Floro C. Ramos Santa, Ilocos Sur	1,100,051.54	June 21, 2023	39
	1-23-06-016	Concreting of Farm to Market Road	655,439.53	Cabaritan	Jenba Costruction	Jennifer A. Bantolina Caoayan, Ilocos Sur	654,083.48	June 21, 2023	15
	1-23-017	Concreting of Farm to Market Road	1,096,652.60	Camestizoan	Esquimo Costruction and Development Corporation	Severino Q, Molina Santigo City, Isabela	1,281,639.03	June 21, 2023	15